



DWR Collaborative Delivery Contracts Look Ahead Report



Last Updated: Thursday, May 11, 2023

County	Project Reference Number	Estimated RFQ Advertisement	Estimated Project Duration	Description of Work	Delivery Method	Estimated Project Value
Kern	CM-2023-1	July, 2023	5 Years	Fire and life safety improvements at up to six different State Water Project facilities within Kern County. Work may include adding 2-hour rated means of egress, upgrading and adding emergency lighting along egress paths, upgrading and repairing fire doors, adding exit signs, adding new fire detection, suppression, and alarm systems such as upgrading motor housing carbon dioxide (CO2), replacing CO2 in oil rooms with water mist, adding clean agent in designated rooms, upgrading transformer deluge system, and adding/upgrading fire hydrants and standpipes at SWP industrial facilities.	Construction Manger/General Contractor	\$80,000,000 to \$120,000,000
Multiple	DB-2023-X	June, 2023	2 Years	Design and construct the infrastructure to support both Level 2 and Level 3 electric vehicle (EV) charging stations at approximately 40 separate State Water Project facility locations throughout California. Work may include upgrading the electrical service some locations to support the additional electrical load needed by the new charging stations, procuring and installing multiple charging stations at each location, procuring and installing communication equipment necessary to utilize EV charging station communication capabilities, and installing outdoor area lighting and lighting controls at some locations.	Design Build	\$35,000,000 to \$40,000,000

- 1) Estimated RFQ Advertisements are subject to change as projects develop.
- 2) Look Ahead Report will be updated as new information becomes available.
- 3) Send all questions regarding this report to DWR-CDP@water.ca.gov.