



Future Construction Contract Advertisements

Last Updated: June 2, 2025

County	Spec No	Contract Title	Anticipated Advertisement Date*	Anticipated Bid Opening*	Estimated Cost Range
Sacramento	25-07	Georgiana Slough Salmonid Migratory Barrier	05/09/2025 (A)	06/11/2025	\$3.2M - \$3.8M
Butte	25-08	Seal and Pave Roads, Oroville-Thermalito Complex	05/29/2025 (A)	06/25/2025	\$2.25M - \$3M
San Joaquin Sutter	24-06	Levee Repairs- Site 55 (San Joaquin River) and Site 82 (Butte Slough)	07/01/2025	07/30/2025	\$1M - \$10M
Yolo	25-04	Agricultural Road Crossing No. 4 (ARC 4)- Fish Passage	Q2/Q3 2025	Q3 2025	\$1M - \$10M
Butte	25-XX	Stationary Engine Generator (SEG) Relocation And Upgrade, Oroville Dam Flood Control Outlet	Q3 2025	Q3 2025	\$1M - \$10M

* Anticipated dates subject to change
(A) Actual

View Current Advertisements: www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx
Search for Department "3860" and Event Name by Spec No.
Contact: doe_specs@water.ca.gov