



CALIFORNIA NATURAL RESOURCES AGENCY • DEPARTMENT OF WATER RESOURCES

Future Construction Contract Advertisements

Last Updated: November 10, 2025

County	Spec No	Contract Title	Anticipated Advertisement Date*	Anticipated Bid Opening*	Estimated Cost Range
Butte	25-06	Site Restoration – Oroville Emergency Recovery	10/31/2025 (A)	12/10/2025	\$12.5 - \$14M
Butte	25-12	Stationary Engine Generator (SEG) Relocation and Upgrade, Oroville Dam Flood Control Outlet	11/07/2025 (A)	12/10/2025	\$2.75M - \$3.5M
Kern	24-07	Physical Upgrades (South) – Phase I, San Joaquin Field Division O&M Center, Christman Pumping Plant, Edmonston Pumping Plan	Q1 2026	Q1 2026	\$1M - \$10M

View Current Advertisements: www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx
Search for Department "3860" and Event Name by Spec No.
Contact: doe_specs@water.ca.gov

*Anticipated Dates Subject to Change
(A) Actual