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CALIFORNIA NATURAL RESOURCES AGENCY - DEPARTMENT OF WATER RESOURCES 

DWR Architectural & Engineering (A&E) Contracts Look Ahead Report 
Last Updated: August 5, 2026 

Division 
Request for 
Qualification 

Number 

Estimated Quarter 
of Advertisement 

Estimated 
Contract 

Term 
Description of Work A&E Category/ 

Service Type 
Estimated 

Contract Value 

Division of 
Operations and 
Maintenance TBD 3rd Quarter 2026 3+1+1 

The Contractor(s) will provide engineering and geologic services on an as needed basis for the 
review, evaluation, analysis and inspection of structures associated with California State Water 
Project (SWP) dams. The Contractor will provide services related to the safety and performance for 
structures owned, operated, or maintained by the California Department of Water Resources 
(DWR), Division of Operations and Maintenance 
(O&M). These dam safety engineering services are for Southern California. 

Engineering 
Services 

$20,000,000 to 
$40,000,000 

Division of 
Engineering 10219992 4th Quarter 2026 3+1+1 

DWR is seeking Independent Cost Estimating Services to be used on the Kane Spring Progressive 
Design-Build Project. The Independent Cost Estimator (ICE) will prepare the independent cost 
estimates for DWR to use as a point of reference in negotiating the guaranteed maximum price 
(Construction Proposed Price) for the Progressive Design-Build construction contract. This may 
include multiple construction amendments to the Design-Build contract covering different 
construction phases of the overall project. 

Construction Project 
Management 
Services 

$1,000,000 to 
$10,000,000 

Modeling 
Support Office 10220250 2nd Quarter 2026 3+1+1 

Contractor will provide engineering services to develop, enhance, and apply the Water Resources 
simulation model, CalSim, which include CalSim 3 and CalLite, to model the integrated operation of 
the Central Valley Project (CVP) and State Water Project (SWP) systems and their service areas. 
Contractor will support the development and enhancement of the Water Resource Integrated 
Modeling System (WRIMS) simulation engine; develop, enhance, and apply CalSimHydro and 
CalSim 3 Rim Inflow Models (CS3RimInflow) to model water uses by agriculture, urban, and refuge, 
and to model stream flows and surface runoff from rim watersheds and valley floor in the service 
areas of the CVP and SWP; develop, enhance, and apply the CalSim 3 Historical Hydrology Model 
(CS3HIST) for calibration and validation of CalSim 3 surface and groundwater hydrology; develop, 
enhance, and apply California Central Valley Groundwater-Surface Water Simulation Model-Coarse 
Grid (C2VSimCG) to model the integrated surface and groundwater systems in California's Central 
Valley, as well as its linkage 

Engineering 
Services 

$1,000,000 to 
$10,000,000 
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