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Division 
Request for 
Qualification 

Number 

Estimated Quarter 
of Advertisement 

Estimated 
Contract 

Term 
Description of Work A&E Category/ 

Service Type 
Estimated 

Contract Value 

Division of 
Operations and 
Maintenance TBD 4th Quarter 2026 3+1+1 

The Contractor(s) will provide engineering and geologic services on an as needed basis for the 
review, evaluation, analysis and inspection of structures associated with California State Water 
Project (SWP) dams. The Contractor will provide services related to the safety and performance for 
structures owned, operated, or maintained by the California Department of Water Resources 
(DWR), Division of Operations and Maintenance 
(O&M). These dam safety engineering services are for Southern California. 

Engineering 
Services 

$20,000,000 to 
$40,000,000 

Division of 
Engineering 10219992 4th Quarter 2026 3+1+1 

DWR is seeking Independent Cost Estimating Services to be used on the Kane Spring Progressive 
Design-Build Project. The Independent Cost Estimator (ICE) will prepare the independent cost 
estimates for DWR to use as a point of reference in negotiating the guaranteed maximum price 
(Construction Proposed Price) for the Progressive Design-Build construction contract. This may 
include multiple construction amendments to the Design-Build contract covering different 
construction phases of the overall project. 

Construction Project 
Management 
Services 

$1,000,000 to 
$10,000,000 

Modeling 
Support Office 10220250 Currently Advertising 3+1+1 

Contractor will provide engineering services to develop, enhance, and apply the Water Resources 
simulation model, CalSim, which include CalSim 3 and CalLite, to model the integrated operation of 
the Central Valley Project (CVP) and State Water Project (SWP) systems and their service areas. 
Contractor will support the development and enhancement of the Water Resource Integrated 
Modeling System (WRIMS) simulation engine; develop, enhance, and apply CalSimHydro and 
CalSim 3 Rim Inflow Models (CS3RimInflow) to model water uses by agriculture, urban, and refuge, 
and to model stream flows and surface runoff from rim watersheds and valley floor in the service 
areas of the CVP and SWP; develop, enhance, and apply the CalSim 3 Historical Hydrology Model 
(CS3HIST) for calibration and validation of CalSim 3 surface and groundwater hydrology; develop, 
enhance, and apply California Central Valley Groundwater-Surface Water Simulation Model-Coarse 
Grid (C2VSimCG) to model the integrated surface and groundwater systems in California's Central 
Valley, as well as its linkage 

Engineering 
Services 

$1,000,000 to 
$10,000,000 

Division of 
Integrated Contractor will provide services for obtaining environmental permits, meeting permit requirements, Engineering and 
Science and and tracking regulatory compliance activities. Environmental 
Engineering TBD 1st Quarter 2027 3+1+1 Services TBD 
Division of 
Integrated Contractor will develope scientific and engineering study statistical analysis plans, conduct Engineering and 
Science and statistical analyses, conduct GIS analyses, and review long term monitoring programs. Environmental 
Engineering TBD 1st Quarter 2027 3+1+1 Services TBD 
Division of 
Integrated 
Science and 
Engineering TBD 1st Quarter 2027 3+1+1 

Contractor will prepare for and complete genetic studies, genetic sample processing, and genetic 
analysis. Environmental 

Services TBD 
Division of 
Integrated 
Science and 
Engineering TBD 1st Quarter 2027 3+1+1 

Contractor will prepare ecosystem monitoring and/or scientific study plans and perform ecosystem 
monitoring and/or scientific study execution. Environmental 

Services TBD 
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Division of 
Integrated 
Science and 
Engineering TBD 1st Quarter 2027 3+1+1 

Contractor will perform deployment, maintenance, and testing of remote sensing equipment for the 
purposes of providing hydrodynamic, water quality, or biological data. 

Engineering and 
Environmental 
Services TBD 

Division of 
Integrated 
Science and 
Engineering TBD 1st Quarter 2027 3+1+1 

Contractor will perform, create, review, assess, and provide conclusions for multi-dimensional 
hydrodynamic, water quality, sediment transport, geomorphology, methylmercury, habitat and 
habitat use, particle tracking, life cycle, food web dynamics, fish behavior, and fish survival models. 

Engineering and 
Environmental 
Services TBD 
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