CALIFORNIA NATURAL RESOURCES AGENCY ● DEPARTMENT OF WATER RESOURCES

Future Construction Contract Advertisements

Last Updated: March 11, 2026

County	Spec No	Contract Title	Anticipated Advertisement Date*	Anticipated Bid Opening*	Estimated Cost Range
Glenn	26-02	Full Pipe Penetration Replacement Deferred Maintenance Program (DMP – Glenn County	03/26/2026	04/22/2026	$1M - $10M
Yolo	25-04	Agricultural Road Crossing No. 4 (ARC 4) – Fish Passage	April 2026	May 2026	$1M - $10M

View Current Advertisements: www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx
Search for Department “3860” and Event Name by Spec No.
Contact: doe_specs@water.ca.gov

*Anticipated Dates Subject to Change
(A) Actual