



# Future Construction Contract Advertisements

Last Updated: January 5, 2024

County	Spec No	Contract Title	Anticipated Cost Range	Anticipated Advertisement Date
Kern	23-09	East and West Elevator Replacement, Edmonston Pumping Plant	\$4.1M - \$4.7M	12/15/2023 (A)
Kern	24-02	Roofing Replacement, Edmonston Pumping Plant (Lower Roof)	\$1M- \$10M	01/26/2024
Butte	22-05	Well Replacement, Phase II, Thermalito Afterbay Dam	\$1M- \$10M	01/26/2024
Kern, Los Angeles	23-05	Physical Security Upgrades (South)	\$10M – \$20M	Feb 2024
Alameda	24-XX	Delta Dams Rodent Burrow Remediation, Patterson Reservoir	\$1M- \$10M	Feb 2024
Riverside	22-09	Emergency Release Facility, Lake Perris	> \$50M	Q1 2024
Sacramento	23-17	Abandoned Pipes and Conduits Removal, Sacramento River	< \$ 1M	Q1 2024

\* Anticipated Advertisement Dates are subject to change.

View Current Advertisements: [www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx](http://www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx)  
Search for Department "3860" and Event Name by Spec No.

Point of Contact:  
Judy Li  
[doe\\_specs@water.ca.gov](mailto:doe_specs@water.ca.gov)