



# Future Construction Contract Advertisements

Last Updated: October 1, 2025

| County | Spec No | Contract Title  | Anticipated Advertisement Date* | Anticipated Bid Opening* | Estimated Cost Range |
|--------|---------|---|---------------------------------|--------------------------|----------------------|
| Butte  | 25-06   | Site Restoration- Oroville Emergency Recovery   | 10/17/2025                      | 11/19/2025               | >\$10M               |
| Butte  | 25-12   | Stationary Engine Generator (SEG) Relocation And Upgrade, Oroville Dam Flood Control Outlet   | 10/24/2025                      | 12/10/2025               | \$1M - \$10M         |
| Kern   | 24-07   | Physical Security Upgrades (South) – Phase I, San Joaquin Field Division O&M Center, Christman Pumping Plant, Edmonston Pumping Plant | Q4 2025                         | Q1 2026                  | \$1M - \$10M         |

View Current Advertisements: [www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx](http://www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx)  
Search for Department "3860" and Event Name by Spec No.  
Contact: [doe\\_specs@water.ca.gov](mailto:doe_specs@water.ca.gov)

\* Anticipated dates subject to change  
(A) Actual